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CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

0001          SERVICES LINE ITEM              __________________

              SECURITY CLASS: Unclassified

                NOUN:  PHASE I BASIC EFFORT

                Contractor shall furnish all the supplies

                and services to accomplish the tasks specified in

                Section C "Scope of Work" for Phase I.

                TOTAL FIRM FIXED PRICE AMOUNT: $64,911.00

                              (End of narrative B001)

0001AA        SERVICES LINE ITEM                                                                           $         20,000.00              __________________                                                                            __________________

              NOUN: FY04 NEW PH I OMEGA PIEZO

              PRON: E142C089EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

Supplies/Services described in the Contractor's

Phase I, Basic Period, Progress Report, Data Item_______  ____________

A001, submitted by the end of the second (2nd) month

of effort, along with a DD Form 250 approved by the

Contracting Officer's Representative (COR).  (See

Section B.1, "Payments.")

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0          SEE SECTION F.5.1

                            $        20,000.00

0001AB        SERVICES LINE ITEM                                                                           $         20,000.00              __________________                                                                            __________________

              NOUN: FY04 NEW PH I OMEGA PIEZO
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    Page        of

Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              PRON: E142C089EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

Supplies/Services described in the Contractor's

Phase I, Basic Period, Progress Report, Data Item_____________________

A001, submitted by the end of the fourth (4th) month

of effort, with a DD Form 250 approved by the

Contracting Officer's Representative (COR).  (See

Section B.1, "Payments.")

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0          SEE SECTION F.5.1

                            $        20,000.00

0001AC        SERVICES LINE ITEM                                                                           $         24,911.00              __________________                                                                            __________________

              NOUN: FY04 NEW PH I OMEGA PIEZO

              PRON: E142C089EH    PRON AMD: 01    ACRN: AA

              AMS CD: 665502M4055

Supplies/Services described in the Contractor's

Phase I, Basic Period, Final Technical Report, Data_____________________

Item A002 (see Paragraph B.1), submitted by the end

of the sixth (6th) month of effort, with a

DD Form 250 approved by the Contracting Officer's

Representative (COR). (See Section B.1, "Payments.")

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0          SEE SECTION F.5.1

                            $        24,911.00
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0002          DATA ITEM              _________

              SECURITY CLASS: Unclassified

Technical Data as set forth in Exhibit A,

Contract Data Requirements List (DD1423)

                              (End of narrative A001)

A001          DATA ITEM                                                   2          EA   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              SECURITY CLASS: Unclassified

                  NOUN:  Contractor's Progress, Status

                         & Management Reports

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2          SEE EXHIBIT A

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

A002          DATA ITEM                                                   2          EA   $     ** NSP **  $         ** NSP **              _________                                                                    ______________   __________________

              SECURITY CLASS: Unclassified

                   NOUN: Scientific and Technical Reports
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                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Destination     ACCEPTANCE: Destination

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                                             3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               2          SEE EXHIBIT A

              FOB POINT: Destination

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (Y00003)   SEE NARRATIVE ON DD 1423

  5 21

W56HZV-04-C-0139

OMEGA PIEZO TECHNOLOGIES, INC.



CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

B.1         The payments under this contract are to be in accordance with the SUBCLINs described in Continuation Sheets of this Section

B. The SUBCLINs (0001AA, 0001AB, 0001AC, 0003AA and 0003AB) are set up to pay the Contractor at the 2nd, 4th and 6th month,

respectively, of the Phase I effort and at the 2nd month of the Phase I Option effort and the 4th month or completion of the Phase I

Option effort (if the Phase I Option is exercised).  The payment is contingent upon the Contractor providing the DD FORM 250 with the

respective reports to the TACOM COTR and the TACOM COTR, accepting and approving the DD Form 250 for the designated report required for

each SUBCLIN. The COTR will forward the approved DD Form 250 to the DFAS payment office, and provide signed copies to the Contractor and

the TACOM Contracting office. This needs to be done in order for the Contractor to be paid.

                                               *** END OF NARRATIVE B 001 ***
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

C.1         SCOPE OF WORK

C.1.1       PHASE I: The contractor, acting as an independent contractor and not as an agent of the Government, shall provide the            _______

necessary personnel, facilities, materials and services to perform the effort described in the Contractor's Proposal No. A032-2585

(Compact 10kW TEG APU Using Exhausted Gas) pages 16-18, Section 3 (Phase I Technical Objectives) and pages 18-20 Section 4 (Phase I Work

Plan), submitted under the Small Business Innovation Research (SBIR) Program, Topic Number A03-239.

C.1.2       PHASE I OPTION:  The contractor, acting as an independent contractor and not as an agent of the Government, shall provide            ______________

the necessary personnel, facilities, materials and services to perform the effort described in the contractor's revised option proposal

description, dated 22 Dec 03, to proposal A032-2585 (Compact 10kW TEG APU Using Exhausted Gas), which replaces the originally submitted

paragraph titled "4.6 Option: 1 kW Prototype Construction and Test" in its entirety.

C.2         Deliverables:            _____________

C.2.1       The contractor shall submit progress reports on all work completed to date, on a bi-monthly basis for a total of two (2)

reports in Phase I and a total of one (1) report in the Phase I Option, (if the Option is exercised), in accordance with CDRL Data Item

A001 of EXHIBIT A. The contractor shall submit the two (2) Progress Reports in Phase I, one (1) at the end of the 2nd month of effort

and the other at the end of the 4th month of effort.  The contractor shall submit one (1) Progress Report at the end of the 2nd month of

the Phase I Option. The contractor shall submit the Progress Reports to the Government, electronically, as described in Data Item A001.

C.2.2       The contractor shall prepare and submit to the Government one (1) Draft Final Report to the COTR at 5 months and 1 week

after contract award of Phase I and submit the other Draft Technical Report at three (3) months and one (1) week after award of the

Phase I Option effort.  The COTR has 10 days to review and provide comments of the Drafts back to the contractor. The Contractor shall

incorporate any suggested changes made by the COTR and submit the Final Technical Reports at the end of Phase I and one (1) Final Report

at the end of the Phase I Option, (if the Option is exercised) each addressing all of the technical information resulting from the

effort performed according to paragraph C.1, above.  The contractor shall submit the Final Technical Reports, electronically, to the

Government addressees in accordance with CDRL Data Item A002 of EXHIBIT A.

C.3         Meetings:            _________

C.3.1       The contractor shall initiate and coordinate a Kick-Off meeting by telephone with the COTR within the first month after

award of the contract.

C.3.2       The contractor shall initiate, coordinate with the Government COTR, and conduct a one (1) day Program Review meeting to be

held at U.S. ARMY, TARDEC, in Warren, MI, before completion of the Phase I Basic effort.  The location of the meeting, date of the

meeting and time will be mutually agreed upon between the TACOM COTR and the Contractor.

                                               *** END OF NARRATIVE C 001 ***
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Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION D - PACKAGING AND MARKING

PACKAGING AND MARKING_____________________

D.1         Packaging and Packing            _____________________

            All items deliverable under this contract shall be packaged and packed in accordance with standard commercial practice in

order to assure arrival at Destination without damage or loss.

D.2         Marking            _______

            All technical data deliverable under this contract shall be identified by the prime contractor, the name and address of the

prime contractor, and where applicable, the name and address of the subcontractor who generated the data.

                                               *** END OF NARRATIVE D 001 ***
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CONTINUATION SHEET
Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION E - INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    E-1         52.246-9         INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM)                       APR/1984

E.1  The Contracting Officer's Representative (COR) is responsible for inspecting and accepting or rejecting all hardware, software, and

reports submitted by the Contractor to the Government, at destination, in accordance with the terms of the Contract.

                                               *** END OF NARRATIVE E 001 ***
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Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION F - DELIVERIES OR PERFORMANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    F-1         52.242-15        STOP-WORK ORDER                                                           AUG/1989

    F-2         52.242-17        GOVERNMENT DELAY OF WORK                                                  APR/1984

    F-3         52.247-34        F.O.B. DESTINATION                                                        NOV/1991

F.4  DELIVERY OF REPORTS

     The Contractor shall submit all reports electronically in accordance with (IAW) Exhibit A, Contract Data Requuirements List (CDRL)

(DD Form 1423).

F.5  PERIOD OF PERFORMANCE

F.5.1  Phase I, Basic Period.  The Phase I basic period shall be six (6) months from the date of contract award.  Within the six (6)       _____________________

month period, the Contractor shall deliver a "Contractor's Progress, Status and Management Report" by the end of the second (2nd) and

fourth (4th) months, and a final "Scientific and Tehcnical Report" by the end of the sixth (6th) month.  The Contracting Officer's

Representative's (COR's) acceptance of the final technical report (Data Item A002) will constitute completion of the Phase I basic

period.

F.5.2  Phase I, Option Period.  If the Government exercises the option (Section H.15) before the end of the six (6) month Phase I basic       ______________________

period, the option period shall start at the end of the Phase I basic period, and run for four (4) additional months.  If the Government

exercises the option (Section H.15) after the end of the six (6) month Phase I basic period, the option period shall run four (4) months

from the option exercise date.  Within the four (4) month option period, the Contractor shall deliver a "Contractor's Progress, Status

and Management Report" by the end of the second (2nd) month, and a final "Scientific and Technical Report" by the end of the fourth

(4th) month.  The COR's acceptance of the final technical report (Data Item A002) will constitute completion of the Phase I option

period.

                                               *** END OF NARRATIVE F 001 ***
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Reference No. of Document Being Continued     Page        of

Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SECTION G - CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0001AA  E142C089EH   AA    2   21   42040000046N6N7EP665502255Y  S20113             42C089    W56HZV    $          20,000.00

        665502M4055

0001AB  E142C089EH   AA    2   21   42040000046N6N7EP665502255Y  S20113             42C089    W56HZV    $          20,000.00

        665502M4055

0001AC  E142C089EH   AA    2   21   42040000046N6N7EP665502255Y  S20113             42C089    W56HZV    $          24,911.00

        665502M4055

                                                                                                          __________________

                                                                                              TOTAL     $          64,911.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   42040000046N6N7EP665502255Y  S20113                W56HZV           $          64,911.00                                                                                                          __________________

                                                                                              TOTAL     $          64,911.00

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    G-1         52.242-4016      COMMUNICATIONS                                                            MAY/2000

                (TACOM)

     (a)  Communications on technical matters pertaining to the contract shall be direct between the contractor and the Technical

Representative. Communications for the Technical Representative shall be addressed to:

                                             Name:    James Capouellez

                                             e-mail:  capouelj@tacom.army.mil

     (b)  The Administrative Contracting Officer's (ACO) name and email address are also provided if known at this time:

       ACO:      Jeffrey Lovell

       e-mail:   Jeffrey.lovell@dcma.mil

     (c)  Please see the appointment letters prepared at time of contract award for functions the Technical Representative and ACO will

perform on this contract.

                                                          [End of Clause]

    G-2         252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE                                      DEC/1991

     (a)  Definition.  Contracting Officer's Representative means an individual designated in accordance with subsection 201.602-2 of          __________   ____________________________________

the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting officer to perform specific technical

or administrative functions.

     (b)  If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a copy of the

written designation.  It will specify the extent of the COR's authority to act on behalf of the contracting officer.  The COR is not

authorized to make any commitments or changes that will affect price, quality, quantity, delivery, or any other term or condition of the

contract.

                                                          [End of Clause]

    G-3         52.227-4004      RELEASE OF INFORMATION                                                    OCT/2003

                (TACOM)

The contractor shall ensure that he complies with the requirements of Chapter 5, page 22, paragraph 5-48, of AR 360-1, The Army Public

Affairs Program, dated 15 Oct 2000, prior to contemplated release of any procurement information.  Approval of the Contracting Officer                                   _

is required prior to release of any such information.  AR 360-1 may be found at
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http://www.usapa.army.mil/pdffiles/r360_1.pdf   .

[End of clause]

***

G.5  CONTRACTOR: SPECIAL BILLING INSTRUCTIONS     ________________________________________

G.5.1  The Contractor shall bill to the alpha numeric Sub-Line Item Number (SLIN) level and ACRN under the four-digit Contract Line Item

Number (CLIN), see Section B, for which the work effort was performed.

G.5.2  If multiple SLINs exist on the same four-digit major CLIN, the Contractor shall determine which alpha-numeric SLIN contains the

oldest fiscal year money and invoice against the SLIN containing the oldest money, until fully billed.

G.5.3  To determine the fiscal year of funds, refer to the "Job Order Number" (JON) column that applies to ALL funding under the four

digit CLIN, as shown in Section G - Contract Administration Data.  The first digit of the JON represents the fiscal year.  (For example,

CLIN 0001 is funded by SLINs 0001AA, and 0001AB.  If JON: 32C334 is associated with 0001AA and JON: 42C205, associated with 0001AB, SLIN

0001AA is FY 2003 funding and shall be invoiced prior to invoicing against SLIN 0001AB, which is FY 2004 funding.)

G.6  DFAS: SPECIAL PAYMENT INSTRUCTIONS     __________________________________

     Defense Finance Accounting Service (DFAS) will make payments as billed by the Contractor.

                                               *** END OF NARRATIVE G 001 ***
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    H-1         252.204-7000     DISCLOSURE OF INFORMATION                                                 DEC/1991

    H-2         252.204-7002     PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED                           DEC/1991

    H-3         252.225-7002     QUALIFYING COUNTRY SOURCES AS SUBCONTRACTORS                              APR/2003

    H-4         252.227-7036     DECLARATION OF TECHNICAL DATA CONFORMITY                                  JAN/1997

    H-5         252.227-7037     VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA                      SEP/1999

    H-6         252.231-7000     SUPPLEMENTAL COST PRINCIPLES                                              DEC/1991

    H-7         252.235-7011     FINAL SCIENTIFIC OR TECHNICAL REPORT                                      SEP/1999

    H-8         252.246-7000     MATERIAL INSPECTION AND RECEIVING REPORT                                  MAR/2003

    H-9         252.246-7001     WARRANTY OF DATA                                                          DEC/1991

   H-10         252.246-7001     WARRANTY DATA - ALTERNATE II                                              DEC/1991

   H-11         252.227-7039     PATENTS -- REPORTING OF SUBJECT INVENTIONS                                APR/1990

The Contractor shall furnish the Contracting Officer the following:

           (a)  Interim reports every twelve (12) months (or such longer period as may be specified by the Contracting Officer) from the

date of the contract, listing subject inventions during that period and stating that all subject inventions have been disclosed or that

there are no such inventions.

          (b)  A final report, within three (3) months after completion of the contracted work, listing all subject inventions or

stating that there were no such inventions.

          (c)  Upon request, the filing date, serial number and title, a copy of the patent application and patent number, and issue

data for any subject invention for which the Contractor has retained title.

          (d)  Upon request, the Contractor shall furnish the Government an irrevocable power to inspect and make copies of the patent

application file.

 (End of clause)

   H-12         52.204-4005      REQUIRED USE OF ELECTRONIC CONTRACTING                                    DEC/2002

                (TACOM)

     (a)  All contract awards, modifications and delivery orders issued by TACOM will be issued electronically.  The contractor has the

option to receive these actions either via the Worldwide Web (WWW) or Electronic Data Interchange (EDI).  Many provisions and clauses

appear "by reference," meaning only clause titles and regulation site are listed; their full texts can be found at the website

http://farsite.hill.af.mil/

     (b)  In order to be eligible to receive an award under this solicitation, the successful offeror must be registered with the

Department of Defense (DOD) Central Contractor Registration (CCR).  The CCR registration process may be done electronically at the World

Wide Web (WWW) site: http://www.ccr.gov/ .  (In order to be registered to use EDI, you must use the long form for registration.

Certification information, including information on the EDI 838 TPP, must be furnished to the Contracting Officer within 60 calendar

days after contract award to complete networking requirements within the Government.)

     (c)  Worldwide Web Distribution.  The contractor will receive an electronic Notice of the Award, Modification, or Delivery Order

via e-mail.  If you choose the WWW option, you must download the file from the appropriate TACOM webpage:

          Warren: http://contracting.tacom.army.mil/awards_official.htm

          Rock Island: http://aais.ria.army.mil/AAIS/AWDINFO/index.htm

          Picatinny: http://procnet.pica.army.mil/Contracts/Index.htm

          Red River Army Depot: http://www.redriver.army.mil/contracting/Awards

          Anniston Army Depot: http://www.anadprocnet.army.mil

     (d)  Electronic Data Interchange.  If you choose to receive contract awards, modifications and delivery orders through EDI, they

will be delivered electronically via the Federal Acquisition Network (FACNET).  Federal Standard Version 3050 of Standard X12 from the

American National Standards Institute (ANSI) will be used as the format for these electronic transactions.

          (1)  You must complete the EDI 838 Trading Partner Profile, and must agree (i) to subcontract with a DoD certified VAN or

Value Added Service (VAS) provider, or (ii) to become DoD certified as a Value Added Network (VAN).  The EDI 838 Training Partner

Profile is contained in the basic CCR registration form and includes portions of the registration form which are titled "Optional".

          (2)  You must select a VAN from the official DoD approved list.  DoD Certified VANs are listed at
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http://www.acq.osd.mil/ec/ecip/index.htm .  If your VAN is later removed from the official list, or if you voluntarily drop your

initially selected VAN, then you must switch to a VAN that remains on the official DoD approved list.  You must maintain an active

account on a DoD approved VAN for the entire duration of the contract, beginning no later than the 60th day after award.

     (e)  Unless otherwise specified elsewhere in the contract, all data items you are required to provide under this contract must be

submitted electronically.  Acceptable formats include:

    (1)  Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower.): Word, Excel, Powerpoint, or Access

           (2)  100 OR 250 MEGABYTE ZIP*-DISK, 3 1/2 INCH DISK, OR 650 MEGABYTE CD ROM

       (3)  E-MAIL (Maximum size of each e-mail message is be three and one-half (3.5) megabytes).

    (4)  Other electronic formats.  Before submitting your data in any other electronic format, please e-mail the buyer

identified on the face of the contract, with e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's

acceptability.  This e-mail must be received by the buyer not later than ten calendar days before the required data submission date.

NOTE:  The above formats may be submitted in compressed form using self-extracting files.

     (f)  Additional information can be obtained by sending a message to:  acqcenweb@tacom.army.mil or by calling (586) 574-7059.

                                                          [End of Clause]

   H-13         52.246-4026      LOCAL ADDRESSES FOR DD FORM 250                                           MAR/2002

                (TACOM)

   (a)  The contractor must provide a copy of each Material Inspection and Receiving Report (DD 250) pertaining to this contract, to the

addresses given below, using either of the following methods:

          (1)  Our first preference is for you to use electronic mail (e-mail), using the following e-mail address:

                    DD250@tacom.army.mil

          (2) Our second preference is for you to use data facsimile (datafax) transmission, using this fax number:

                    (586) 574-7552 and use "DD250 mailbox" in the "to:" block of your fax cover or header sheet.

In either method, do not mix DD250s from more than one contract in a single transmmission.  That is, you may submit multiple DD250s in a

 single transmission, but they must all be against the same contract.

     (b)  These copies meet the requirements for the Purchasing Office copy and the Army Inventory Control Manager copy listed in tables

1 and 2 of DFARS Appendix F.

     (c)  The DD250 form may be found, in three different formats, on the World Wide Web at http://web1.whs.osd.mil/icdhome/DD-0999.htm

                                                          [End of Clause]

H.15  EXERCISE OF PHASE I OPTION

      The Government reserves the right to unilaterally exercise the proposed Option, at $44,987 by contract modification. The

Contracting Officer may exercise this Option by contract modification, issued at any time between award and nine (9) months thereafter.
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                                               *** END OF NARRATIVE H 001 ***
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SECTION I - CONTRACT CLAUSES

     This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.

Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed

electronically at this address: http://farsite.hill.af.mil/

                                                          [End of Clause]

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

    I-1         52.202-1         DEFINITIONS                                                               DEC/2001

    I-2         52.203-3         GRATUITIES                                                                APR/1984

    I-3         52.203-5         COVENANT AGAINST CONTINGENT FEES                                          APR/1984

    I-4         52.203-6         RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT                     JUL/1995

    I-5         52.203-7         ANTI-KICKBACK PROCEDURES                                                  JUL/1995

    I-6         52.203-8         CANCELLATION, RESCISSION AND RECOVERY OF FUNDS FOR ILLEGAL OR             JAN/1997

                                 IMPROPER ACTIVITY

    I-7         52.203-10        PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY                  JAN/1997

    I-8         52.203-12        LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS          JUN/2003

    I-9         52.204-4         PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER                           AUG/2000

   I-10         52.209-6         PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH             JUL/1995

                                 CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT

   I-11         52.211-15        DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS                              SEP/1990

   I-12         52.215-2         AUDIT AND RECORDS - NEGOTIATIONS                                          JUN/1999

   I-13         52.215-8         ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT                              OCT/1997

   I-14         52.215-11        PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS         OCT/1997

   I-15         52.215-13        SUBCONTRACTOR COST OR PRICING DATA -- MODIFICATIONS                       OCT/1997

   I-16         52.215-14        INTEGRITY OF UNIT PRICES (ALTERNATE I, (OCT 1997))                        OCT/1997

   I-17         52.215-17        WAIVER OF FACILITIES CAPITAL COST OF MONEY                                OCT/1997

   I-18         52.219-8         UTILIZATION OF SMALL BUSINESS CONCERNS                                    OCT/2000

   I-19         52.219-14        LIMITATIONS ON SUBCONTRACTING                                             DEC/1996

   I-20         52.222-1         NOTICE TO THE GOVERNMENT OF LABOR DISPUTES                                FEB/1997

   I-21         52.222-21        PROHIBITION OF SEGREGATED FACILITIES                                      FEB/1999

   I-22         52.222-26        EQUAL OPPORTUNITY                                                         APR/2002

   I-23         52.222-35        AFFIRMATIVE ACTION FOR DISABLED VETERANS AND VETERANS OF THE VIETNAM      DEC/2001

                                 ERA

   I-24         52.222-36        AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES                          JUN/1998

   I-25         52.222-37        EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE          DEC/2001

                                 VIETNAM ERA, AND OTHER ELIGIBLE VETERANS

   I-26         52.223-6         DRUG FREE WORKPLACE                                                       MAY/2001

   I-27         52.223-14        TOXIC CHEMICAL RELEASE REPORTING                                          AUG/2003

   I-28         52.225-13        RESTRICTIONS ON CERTAIN FOREIGN PURCHASES                                 JUN/2003

   I-29         52.227-1         AUTHORIZATION AND CONSENT (ALTERNATE I dated April 1984)                  JUL/1995

   I-30         52.227-2         NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT         AUG/1996

   I-31         52.227-11        PATENT RIGHTS--RETENTION BY THE CONTRACTOR (SHORT FORM)                   JUN/1997

   I-32         52.229-3         FEDERAL, STATE, AND LOCAL TAXES                                           APR/2003

   I-33         52.232-2         PAYMENTS UNDER FIXED-PRICE RESEARCH AND DEVELOPMENT CONTRACTS             APR/1984

   I-34         52.232-8         DISCOUNTS FOR PROMPT PAYMENT                                              FEB/2002

   I-35         52.232-9         LIMITATION ON WITHHOLDING OF PAYMENTS                                     APR/1984

   I-36         52.232-11        EXTRAS                                                                    APR/1984

   I-37         52.232-17        INTEREST                                                                  JUN/1996

   I-38         52.232-23        ASSIGNMENT OF CLAIMS                                                      JAN/1986

   I-39         52.232-25        PROMPT PAYMENT                                                            FEB/2002

   I-40         52.232-33        PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR REGISTRATION     OCT/2003

   I-41         52.233-1         DISPUTES                                                                  JUL/2002

   I-42         52.233-3         PROTEST AFTER AWARD                                                       AUG/1996

   I-43         52.242-13        BANKRUPTCY                                                                JUL/1995

   I-44         52.243-1         CHANGES--FIXED-PRICE (ALTERNATE V (APR 1984))                             AUG/1987

   I-45         52.244-5         COMPETITION IN SUBCONTRACTING                                             DEC/1996

   I-46         52.246-23        LIMITATION OF LIABILITY                                                   FEB/1997

   I-47         52.249-2         TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE)               SEP/1996

   I-48         52.249-9         DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)                            APR/1984

   I-49         52.253-1         COMPUTER GENERATED FORMS                                                  JAN/1991

   I-50         252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE CONTRACT-      MAR/1999

                                 RELATED FELONIES
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                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

   I-51         252.204-7003     CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT                              APR/1992

   I-52         252.209-7000     ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ON-SITE INSPECTION UNDER       NOV/1995

                                 THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY

   I-53         252.209-7004     SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE             MAR/1998

                                 GOVERNMENT OF A TERRORIST COUNTRY per DoD interim rule, Federal

                                 Register 27 Mar 98

   I-54         252.215-7000     PRICING ADJUSTMENTS                                                       DEC/1991

   I-55         252.225-7012     PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES                               FEB/2003

   I-56         252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL                                          APR/2003

   I-57         252.227-7016     RIGHTS IN BID OR PROPOSAL INFORMATION                                     JUN/1995

   I-58         252.227-7017     IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE               JUN/1995

                                 RESTRICTIONS

   I-59         252.227-7018     RIGHTS IN NONCOMMERCIAL TECHNICAL DATA AND COMPUTER SOFTWARE-- SMALL      JUN/1995

                                 BUSINESS INNOVATIVE RESEARCH (SBIR) PROGRAM

   I-60         252.227-7019     VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE                    JUN/1995

   I-61         252.227-7030     TECHNICAL DATA--WITHHOLDING OF PAYMENT                                    MAR/2000

   I-62         252.227-7034     PATENTS--SUBCONTRACTS                                                     APR/1984

   I-63         252.242-7000     POSTAWARD CONFERENCE                                                      DEC/1991

   I-64         252.243-7001     PRICING OF CONTRACT MODIFICATIONS                                         DEC/1991

   I-65         252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT                                         MAR/1998

   I-66         252.244-7000     SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DoD          MAR/2000

                                 CONTRACTS)

   I-67         52.252-6         AUTHORIZED DEVIATIONS IN CLAUSES                                          APR/1984

     (a)  The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized

deviation is indicated by the addition of (DEVIATION) after the date of the clause.

     (b)  The use in this solicitation or contract of any DoD FAR Supplement (DFARS) (48 CFR 2) clause with an authorized deviation is

indicated by the addition of (DEVIATION) after the name of the regulation.

                                                          [End of Clause]

   I-68         252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION                                  NOV/2001

     (a) Definitions.  As used in this clause--

          (1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information required for              ______________________________________________

the conduct of business with DoD.

          (2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet Information Services              _____________________________________________

to identify unique business entities.

          (3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and Bradstreet plus a 4-digit              __________________________________________________

suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the

parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

          (4) Registered in the CCR database means that all mandatory information, including the DUNS number or the DUNS+4 number, if              _______________________________

applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE

code have been validated; and all edits have been successfully completed.

     (b)

           (1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be registered in the

CCR database prior to award, during performance, and through final payment of any contract resulting from this solicitation, except for

awards to foreign vendors for work to be performed outside the United States.

           (2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the

Contracting Officer to verify that the offeror is registered in the CCR database.

           (3) Lack of registration in the CCR database will make an offeror ineligible for award.
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           (4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a complete

and accurate application via the Internet. However, registration of an applicant submitting an application through a method other than

the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration immediately

upon receipt of this solicitation.

     (c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability resulting

from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial

registration, the Contractor is required to confirm on an annual basis that its information in the CCR database is accurate and

complete.

     (d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423,

or via the Internet at http://www.ccr.gov.

                                                          [End of Clause]

   I-69         252.247-7023     TRANSPORTATION OF SUPPLIES BY SEA                                         MAY/2002

     (a) Definitions.  As used in this clause--

          (1) Components means articles, materials, and supplies incorporated directly into end products at any level of manufacture,              __________

fabrication, or assembly by the Contractor or any subcontractor.

          (2) Department of Defense (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.              _____________________

          (3)  Foreign flag vessel means any vessel that is not a U.S.-flag vessel.              ____________________

          (4) Ocean transportation means any transportation aboard a ship, vessel, boat, barge, or ferry through international waters.              ____________________

          (5) Subcontractor means a supplier, materialman, distributor, or vendor at any level below the prime contractor whose              _____________

contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is performing any part of

the work or other requirement of the prime contract. However, effective May 1, 1996, the term does not include a supplier, materialman,

distributor, or vendor of commercial items or commercial components.

          (6) Supplies means all property, except land and interests in land, that is clearly identifiable for eventual use by or owned              ________

by the DoD at the time of transportation by sea.

               (i) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a

reference to a DoD contract number or a military destination.

               (ii) Supplies includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and                    ________

vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine tools; material;

equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

          (7) U.S.-flag vessel means a vessel of the United States or belonging to the United States, including any vessel registered or              ________________

having national status under the laws of the United States.

     (b)

           (1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.

           (2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if-

               (i) This contract is a construction contract; or

               (ii) The supplies being transported are-

                    (A) Noncommercial items; or

                    (B) Commercial items that-

                    (1) The Contractor is reselling or distributing to the Government without adding value (generally,

                    the Contractor does not add value to items that it subcontracts for f.o.b. destination

                    shipment);
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                    (2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces

                    deployed in humanitarian or peacekeeping operations; or

                    (3) Are commissary or exchange cargoes transported outside of the Defense Transportation System

                    in accordance with 10 U.S.C. 2643.

     (c) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag vessels, or

designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that--

          (1) U.S.-flag vessels are not available for timely shipment;

          (2) The freight charges are inordinately excessive or unreasonable; or

          (3) Freight charges are higher than charges to private persons for transportation of like goods.

     (d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting Officer at least

45 days prior to the sailing date necessary to meet its delivery schedules.  The Contracting Officer will process requests submitted

after such date(s) as expeditiously as possible, but the Contracting Officer's failure to grant approvals to meet the shipper's sailing

date will not of itself constitute a compensable delay under this or any other clause of this contract.  Requests shall contain at a

minimum--

          (1) Type, weight, and cube of cargo;

          (2) Required shipping date;

          (3) Special handling and discharge requirements;

          (4) Loading and discharge points;

          (5) Name of shipper and consignee;

          (6) Prime contract number; and

          (7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names and

telephone numbers) with at least two U.S.-flag carriers contacted.  Copies of telephone notes, telegraphic and facsimile message or

letters will be sufficient for this purpose.

     (e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer and the

Division of National Cargo, Office of Market Development, Maritime Administration, U.S. Department of Transportation, Washington, DC

20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which shall contain the following information--

          (1) Prime contract number;

          (2) Name of vessel;

          (3) Vessel flag of registry;

          (4) Date of loading;

          (5) Port of loading;

          (6) Port of final discharge;

          (7) Description of commodity;

          (8) Gross weight in pounds and cubic feet if available;

          (9) Total ocean freight in U.S. dollars; and

          (10) Name of the steamship company.

     (f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its knowledge and

belief--
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          (1) No ocean transportation was used in the performance of this contract;

          (2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

          (3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-U.S.-flag

ocean transportation; or

          (4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the written

consent of the Contracting Officer.  The Contractor shall describe these shipments in the following format:

                                  ITEM              CONTRACT

                               DESCRIPTION         LINE ITEMS         QUANTITY             TOTAL

     (g) If the final invoice does not include the required representation, the Government will reject and return it to the Contractor

as an improper invoice for the purposes of the Prompt Payment clause of this contract.  In the event there has been unauthorized use of

non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is entitled to equitably adjust the contract, based

on the unauthorized use.

     (h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor shall flow

down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h) in all subcontracts that

exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in

subcontracts that are at or below the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

                                                          [End of Clause]

   I-70         252.247-7024     NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA                         MAR/2000

     (a)  The Contractor has indicated by the response to the solicitation provision, Representation of Extent of Transportation by Sea,

that it did not anticipate transporting by sea any supplies.  If however, after the award of this contract, the Contractor learns that

supplies, as defined in the Transportation of Supplies by Sea clause of this contract, will be transported by sea, the Contractor--

          (1)  Shall notify the Contracting Officer of that fact; and

          (2)  Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this

contract.

     (b)  The Contractor shall include this clause, including this paragraph (b), revised as necessary to reflect the relationship of

the contracting parties

          (1) In all subcontracts hereunder, if this contract is a construction contract; or

          (2) If this contract is not a construction contract, in all subcontracts under this contract that are for--

               (i) Noncommmercial items; or

               (ii) Commercial items that-

                    (A) The Contractor is reselling or distributing to the Government without adding value (generally, the

                    Contractor does not add value to items that it subcontracts for f.o.b. destination shipment);

                    (B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed

                    in humanitarian or peacekeeping operations; or

                    (C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in

                    accordance with 10 U.S.C. 2643.

                                                          [End of Clause]
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                   Form Approval  OMB No. 0704-0188 Public reporting burden for this collection of information is estimated to average

440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the

data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other

aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington

Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-

4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN

your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for  the Contract/PR No. listed

in Block E.

A. CONTRACT LINE ITEM NO.:                                 D. SYSTEM/ITEM.........:

B. EXHIBIT: A                                                 E. CONTRACT/PR NO.: W56HZV-04-C-0139

C. CATEGORY:                                                 F. CONTRACTOR: Omega Piezo Technologies

1.  DATA ITEM NO.:  A001

2. TITLE OF DATA ITEM:  Contractor's Progress, Status, and Management Report

3. SUBTITLE:  Phase I Progress Reports

4. AUTHORITY:  DI-MGMT-80227

5. CONTRACT REFERENCE:  Section C (insert paragraph number)

6. REQUIRING OFFICE:   AMSTA-TR-D       9. DIST. STATEMENT REQUIRED.:         12. DATE OF FIRST SUB.:See Blk 16

7. DD250 REQ:  DD                       10. FREQUENCY:  See Bck 16         13. DATE OF SUBS. SUB.:See Blk 16

8. APP CODE:                               11. AS OF DATE: See Blk 16

14. DISTRIBUTION            A. ADDRESSEES

B.  COPIES: DRAFT FINAL

James Capouellez, Contracting Officer's Representative (COR), E-mail:  capouelj@TACOM.Army.mil           1

Dawn VanHulle, Contract Specialist, E-Mail: vanhulld@tacom.army.mil                                      1

Jeffrey Lovell, Administrative Contracting Officer (ACO), E-mail: jeffery.lovell@dcma.mil                1

                                               15. TOTAL:          1 *

* In distributing the electronic report, according to the schedule in Block 16 below, the Contractor shall deliver one (1) copy to the

Government, sent to capouelj@tacom.army.mil, vanhulld@tacom.army.mil and jeffrey.Lovell@dcma.mil.

16. REMARKS:

       a.  Basic Period:   The Contractor shall deliver two (2) progress reports in the Phase I, Basic Period:  the first report by two

(2) months after the contract award date, and the second report by four (4) months after the contract award date.

       b.  Option Period: The Contractor shall deliver one (1) progress  report within the option performance period.   If the

Government exercises the option before the end of the Phase I Basic Period, the Contractor shall deliver one (1) progress report sixty

(60) days from the end of the Phase  I Basic Period.   If the Government exercises the option after the end of the Phase I Basic Period,

the Contractor shall deliver one (1) progress report within sixty (60) days after the option exercise date.

       c.  These  instructions apply to both Basic Period and Option Period Progress Reports:  Complete the reports in accordance with

(IAW) Data Item Description (DID) DI-MGMT-80227, "Contractor's Progress, Status, and Management Report."  The COR is responsible for

accepting or rejecting the "Contractor's Progress, Status, and Management Reports."  See DID DI-MGMT-80227, at the internet address

below, for instructions on completing the required report.  (Note Tailoring:  Insert Tailoring instructions, if any)

                                                            http://astimage.daps.dla.mil/docimages/0001\48\17\DI80227.PD8

       d.  Prepare the reports in the Contractor's format.  Submit the reports using any of the following electronic formats:

            (1)  Files readable using these Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower):  Word, Excel,

PowerPoint, or Access.  Spreadsheets must be sent in a file format that includes all formulae, macro and format information.  Print

image is not acceptable.  Executable files, other than self-extracting compressed files, are unacceptable.

            (2)  Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.

            (3)  Files in HTML (Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or

pages.  All linked information must be contained within your electronic report, and be accessible offline.

            (4)  Other electronic formats.  Before preparing your report in any other electronic format, please e-mail the COR, with an

e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's acceptability.  This e-mail must be received

by the COR not later than ten calendar days before the draft report's due date.

All alternate methods must be a no cost to the Government.
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NOTES:     (a)  The above formats may be submitted in compressed form using self-extracting files.

                   (b)   Files may be read-only, password protected.

       e.  Acceptable media:  The Contractor shall submit reports via e-mail.  If e-mail is not workable, other acceptable media include

3  inch disk, or 650 megabyte CD ROM.  Identify the software application and version used to create each file submitted.

            (1)  E-MAIL.  Maximum size of each e-mail message shall be three and one-half (3.5) megabytes.  Any compressed files must be

self-extracting, and you must provide appropriate instructions.  You may use multiple e-mail messages if necessary, however, you must

annotate the subject lines in this manner:  "Message 1 of 3, 2 of 3, 3 of 3."

            (2)  3  INCH DISK OR 650 MEGABYTE CD ROM via U.S. Mail or other carrier.  The Contractor shall label and all submitted disks

with the Contract number,  the Contractor's name and address, and a contact's phone number.

NOTE:  Please select only one medium by which to transmit each report.  For instance, do not submit a report via e-mail and CD-ROM.

* Registered Trademark

18. ESTIMATED TOTAL PRICE :

17. PRICE GROUP:

1. DATA ITEM NO:  A002

2. TITLE OF DATA ITEM:  Scientific and Technical Reports

3. SUBTITLE:   Phase I Draft and Final Technical Reports

4. AUTHORITY:  DI-MISC-80711A

5. CONTRACT REFERENCE:   Section C (insert para. no.)   9. DIST. STATEMENT REQUIRED.:  12. DATE OF FIRST SUB:  See Blk 16

6. REQUIRING OFFICE .........:  AMSTA-TR-D 10. FREQUENCY :  See Block 16          13. DATE OF SUBS. SUB.: See

Blk 16

7. DD250 REQ:  DD                         11. AS OF DATE:  See Block 16

8. APP CODE: B. COPIES:                                  DRAFT

      FINAL

14. DISTRIBUTION              A. ADDRESSEES

James Capouellez, Contracting Officer's Representative (COR), E-mail: capouelj@TACOM.Army.mil              1

Dawn VanHulle, Contract Specialist, E-mail: vanhulld@tacom.army.mil                                        1

Jeffrey Lovell, Administrative Contracting Officer (ACO), E-mail: jeffery.lovell@dcma.mil                  1

15. TOTAL:                                                                            1 *

* In distributing electronic copies of the final report,  according to the schedule in Block 16 below, the Contractor shall deliver one

(1) copy to the Government, sent to sent to capouelj@tacom.army.mil, vanhulld@tacom.army.mil, and jeffrey.lovell@dcma.mil.

16. REMARKS:

       a.  Basic Period:  The Contractor shall deliver one (1) draft "Scientific and Technical Report," five (5) months and one (1) week

after contract  award.  The draft report shall include a completed Standard Form (SF) 298 (Report Documentation Page) as the report's

cover sheet.   The COR shall review the draft report and  return it to the Contractor within seven (7) days of receipt with comments.

The Contractor shall submit one (1) final "Scientific and Technical Report" (with the completed SF 298)  within fourteen (14) days after

receipt of draft comments.

       b.  Option Period:  If the Government exercises the option before the end of the Phase I Basic Period, the Contractor shall

deliver one (1) draft "Scientific and Technical Report" (with a completed SF 298) within three (3) months and one (1) week after the end

of the Phase I Basic Period.  If the Government exercises the option after the end of the Phase I Basic Period, the Contractor shall

deliver one (1) draft "Scientific and Technical Report" (with a completed SF 298) within three (3) months and one (1) week after the

option exercise date. The COR shall review the draft report and return it to the Contractor within seven (7) days of receipt with

comments.  The Contractor shall submit one (1)  final "Scientific and Technical Report" (with the completed SF 298) within fourteen (14)

days of receipt of draft comments.

Note:  The Phase I, Option Period "Scientific and Technical Report" can be an addendum to the Phase I, Basic Period "Scientific and

Technical Report," but it must discuss the work accomplished during the Phase I, Option Period, and explain how the Option Period effort

ties into the Basic Period work and the planned Phase II effort.
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       c. These  instructions apply to both Basic Period and Option Period Technical Reports:  Complete the reports IAW DID DI-MISC

80711A, "Scientific and Technical Reports."

The COR is responsible for accepting or rejecting the draft and final reports, and for submitting the approved final report to the

Defense Technical Information Center (DTIC), in Ft. Belvoir, VA.   See the data item description (DI-MISC-80711A), at the internet

address below, for instructions on completing the required report.  (Note Tailoring:  Insert tailoring instructions, if any)

http://astimage.daps.dla.mil/docimages/0002\27\88\80711A.PD4

You may download the SF 298 form,  from the following internet address:

                                                                                http://www.dtic.mil/dtic/forms/sf298template.doc

 You may download basic instructions for completing the SF 298 form, from the following internet address:

                                                                                  http://www.dtic.mil/dtic/forms/SF298_MS67.doc

  Here are some additional instructions for completing the SF 298 form, that apply when submitting reports under the SBIR Program:

             For each unclassified report, the Contractor shall fill in Block 12a (Distribution/Availability Statement) of the SF 298

with one of the following statements:

                (a)  Approved for public release; distribution unlimited.

                (b)  Distribution authorized to U.S. Government Agencies only; contains proprietary information

             Note:  After reviewing the Contractor's entry in Block 12a, TACOM has final responsibility for assigning a distribution

statement.

             Block 13 (Abstract) of the SF 298 must include the first sentence, "Report developed under SBIR contract for topic (insert

topic number) ."  The abstract must identify the purpose

             of the  work and briefly describe the work carried out, the finding or results, and the potential applications of the

effort.  Since the Department of Defense (DOD) will be publishing

             the abstract, it must not contain any proprietary or classified data.

             Block 14 (Subject Terms) of the SF 298 must include the term "SBIR Report."

       d.  Prepare the reports in the Contractor's format.  Submit the reports using any of the following electronic formats:

            (1)  Files readable using these Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower):  Word, Excel,

PowerPoint, or Access.  Spreadsheets must be sent in a file format that includes all formulae, macro and format information.  Print

image is not acceptable.  Executable files, other than self-extracting compressed files, are unacceptable.

            (2)  Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.

            (3)  Files in HTML (Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or

pages.  All linked information must be contained within your electronic report, and be accessible offline.

            (4)  Other electronic formats.  Before preparing your report in any other electronic format, please e-mail the COR, with an

e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's acceptability.  This e-mail must be received

by the COR not later than ten calendar days before the draft report's due date.

All alternate methods must be a no cost to the Government.

NOTES:     (a)  The above formats may be submitted in compressed form using self-extracting files.

                   (b)   Files may be read-only, password protected.

       e.  Acceptable media:  The Contractor shall submit reports via e-mail.  If e-mail is not workable, other acceptable media include

3  inch disk or 650 megabyte CD ROM.  Identify the software application and version used to create each file submitted.

            (1)  E-MAIL.  Maximum size of each e-mail message shall be three and one-half (3.5) megabytes.  Any compressed files must be

self-extracting, and you must provide appropriate instructions.  You may use multiple e-mail messages if necessary, however, you must
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annotate the subject lines in this manner:  "Message 1 of 3, 2 of 3, 3 of 3."

            (2)  3  INCH DISK or CD ROM via U.S. Mail or other carrier.  The Contractor shall label and all submitted disks with the

Contract number,  the Contractor's name and address, and a contact's phone number.

NOTE:  Please select only one medium by which to transmit each report.  For instance, do not submit a report via e-mail and CD ROM.

* Registered Trademark

17. PRICE GROUP:                                                                              18. ESTIMATED TOTAL PRICE:

 1. DATA ITEM NO:  A003

2. TITLE OF DATA ITEM:  100 Watt Prototype

3. SUBTITLE:   Develop and test a 100 watt thermoelectric generator.  This protype should serve as a baseline for calculating weight,

size, and power estimates for the 10 kilowatt thermoelectric generator.

4. AUTHORITY:  DI-MISC-80711A

5. CONTRACT REFERENCE:   Section C (insert para. no.)  9. DIST. STATEMENT REQUIRED.:   12. DATE OF FIRST SUB: See Blk 16

6. REQUIRING OFFICE .........:  AMSTA-TR-D         10. FREQUENCY:  See Once  13. DATE OF SUBS. SUB.:See Blk 16

7. DD250 REQ .......................... :  DD         11. AS OF DATE:  See Prior to the conclusion of the phase I

8. APP CODE ............................:

 B. COPIES:                                                                          DRAFT

FINAL

14. DISTRIBUTION              A. ADDRESSEES

James Capouellez, Contracting Officer's Representative (COR), E-mail: capouelj@TACOM.Army.mil                     1

Dawn VanHulle, Contract Specialist, E-mail: vanhulld@tacom.army.mil                                               1

Jeffrey Lovell, Administrative Contracting Officer (ACO), E-mail: jeffrey.lovell@dcma.mil                         1

                                                      15. TOTAL:                                  1*

In distributing electronic copies of the final report,  according to the schedule in Block 16 below, the Contractor shall deliver one

(1) copy to the Government, sent to capouelj@tacom.army.mil, vanhulld@tacom.army.mil, and jeffrey.lovell@dcma.mil

16. REMARKS:

       a.  Basic Period:  The Contractor shall deliver one (1) draft "Scientific and Technical Report," five (5) months and one (1) week

after contract  award.  The draft report shall include a completed Standard Form (SF) 298 (Report Documentation Page) as the report's

cover sheet.   The COR shall review the draft report and  return it to the Contractor within seven (7) days of receipt with comments.

The Contractor shall submit one (1) final "Scientific and Technical Report" (with the completed SF 298)  within fourteen (14) days after

receipt of draft comments.

       b.  Option Period:  If the Government exercises the option before the end of the Phase I Basic Period, the Contractor shall

deliver one (1) draft "Scientific and Technical Report" (with a completed SF 298) within three (3) months and one (1) week after the end

of the Phase I Basic Period.  If the Government exercises the option after the end of the Phase I Basic Period, the Contractor shall

deliver one (1) draft "Scientific and Technical Report" (with a completed SF 298) within three (3) months and one (1) week after the

option exercise date. The COR shall review the draft report and return it to the Contractor within seven (7) days of receipt with

comments.  The Contractor shall submit one (1)  final "Scientific and Technical Report" (with the completed SF 298) within fourteen (14)

days of receipt of draft comments.

Note:  The Phase I, Option Period "Scientific and Technical Report" can be an addendum to the Phase I, Basic Period "Scientific and

Technical Report," but it must discuss the work accomplished during the Phase I, Option Period, and explain how the Option Period effort

ties into the Basic Period work and the planned Phase II effort.

       c. These  instructions apply to both Basic Period and Option Period Technical Reports:  Complete the reports IAW DID DI-MISC

80711A, "Scientific and Technical Reports."

The COR is responsible for accepting or rejecting the draft and final reports, and for submitting the approved final report to the

Defense Technical Information Center (DTIC), in Ft. Belvoir, VA.   See the data item description (DI-MISC-80711A), at the internet
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address below, for instructions on completing the required report.  (Note Tailoring:  Insert tailoring instructions, if any)

http://astimage.daps.dla.mil/docimages/0002\27\88\80711A.PD4

You may download the SF 298 form,  from the following internet address:

                                                                                http://www.dtic.mil/dtic/forms/sf298template.doc

 You may download basic instructions for completing the SF 298 form, from the following internet address:

                                                                                  http://www.dtic.mil/dtic/forms/SF298_MS67.doc

  Here are some additional instructions for completing the SF 298 form, that apply when submitting reports under the SBIR Program:

             For each unclassified report, the Contractor shall fill in Block 12a (Distribution/Availability Statement) of the SF 298

with one of the following statements:

                (a)  Approved for public release; distribution unlimited.

                (b)  Distribution authorized to U.S. Government Agencies only; contains proprietary information

             Note:  After reviewing the Contractor's entry in Block 12a, TACOM has final responsibility for assigning a distribution

statement.

             Block 13 (Abstract) of the SF 298 must include the first sentence, "Report developed under SBIR contract for topic (insert

topic number) ."  The abstract must identify the purpose

             of the  work and briefly describe the work carried out, the finding or results, and the potential applications of the

effort.  Since the Department of Defense (DOD) will be publishing

             the abstract, it must not contain any proprietary or classified data.

             Block 14 (Subject Terms) of the SF 298 must include the term "SBIR Report."

       d.  Prepare the reports in the Contractor's format.  Submit the reports using any of the following electronic formats:

            (1)  Files readable using these Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower):  Word, Excel,

PowerPoint, or Access.  Spreadsheets must be sent in a file format that includes all formulae, macro and format information.  Print

image is not acceptable.  Executable files, other than self-extracting compressed files, are unacceptable.

            (2)  Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.

            (3)  Files in HTML (Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or

pages.  All linked information must be contained within your electronic report, and be accessible offline.

            (4)  Other electronic formats.  Before preparing your report in any other electronic format, please e-mail the COR, with an

e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's acceptability.  This e-mail must be received

by the COR not later than ten calendar days before the draft report's due date.

All alternate methods must be a no cost to the Government.

NOTES:     (a)  The above formats may be submitted in compressed form using self-extracting files.

                   (b)   Files may be read-only, password protected.

       e.  Acceptable media:  The Contractor shall submit reports via e-mail.  If e-mail is not workable, other acceptable media include

3  inch disk or 650 megabyte CD ROM.  Identify the software application and version used to create each file submitted.

            (1)  E-MAIL.  Maximum size of each e-mail message shall be three and one-half (3.5) megabytes.  Any compressed files must be

self-extracting, and you must provide appropriate instructions.  You may use multiple e-mail messages if necessary, however, you must

annotate the subject lines in this manner:  "Message 1 of 3, 2 of 3, 3 of 3."

            (2)  3  INCH DISK or CD ROM via U.S. Mail or other carrier.  The Contractor shall label and all submitted disks with the

Contract number,  the Contractor's name and address, and a contact's phone number.
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NOTE:  Please select only one medium by which to transmit each report.  For instance, do not submit a report via e-mail and CD ROM.

* Registered Trademark

18. ESTIMATED TOTAL PRICE:

17. PRICE GROUP:

1.  DATA ITEM NO. .........:  A004

2. TITLE OF DATA ITEM:  1000 Watt Prototype

3. SUBTITLE: Develop and test a 100 watt thermoelectric generator.  This protype should serve as a baseline for calculating weight,

size, and power estimates for the 10 kilowatt thermoelectric generator.

4. AUTHORITY:  DI-MISC-80711A

5. CONTRACT REFERENCE:   Section C (insert para. no.)   9. DIST. STATEMENT REQUIRED.:  12. DATE OF FIRST SUB: See Block 16

6. REQUIRING OFFICE:  AMSTA-TR-D                  10. FREQUENCY: Once          13. DATE OF SUBS. SUB.:See Block 16

7. DD250 REQ:  DD                                  11. AS OF DATE: Prior to the conclusion of the phase I option

8. APP CODE ............................:                                     B. COPIES: DRAFT F

INAL

14. DISTRIBUTION              A. ADDRESSEES

James Capouellez, Contracting Officer's Representative (COR), E-mail: capouelj@TACOM.Army.mil                    1

Dawn VanHulle, Contract Specialist, E-mail: vanhulld@tacom.army.mil                                              1

Jeffrey Lovell, Administrative Contracting Officer (ACO), jeffrey.lovell@dcma.mil                                1

                                                             15. TOTAL:          1*

* In distributing electronic copies of the final report,  according to the schedule in Block 16 below, the Contractor shall deliver one

(1) copy to the Government, sent to capouelj@tacom.army.mil, vanhulld@tacom.army.mil, and jeffrey.lovell@dcma.mil

.

16. REMARKS:

       a.  Basic Period:  The Contractor shall deliver one (1) draft "Scientific and Technical Report," five (5) months and one (1) week

after contract  award.  The draft report shall include a completed Standard Form (SF) 298 (Report Documentation Page) as the report's

cover sheet.   The COR shall review the draft report and  return it to the Contractor within seven (7) days of receipt with comments.

The Contractor shall submit one (1) final "Scientific and Technical Report" (with the completed SF 298)  within fourteen (14) days after

receipt of draft comments.

       b.  Option Period:  If the Government exercises the option before the end of the Phase I Basic Period, the Contractor shall

deliver one (1) draft "Scientific and Technical Report" (with a completed SF 298) within three (3) months and one (1) week after the end

of the Phase I Basic Period.  If the Government exercises the option after the end of the Phase I Basic Period, the Contractor shall

deliver one (1) draft "Scientific and Technical Report" (with a completed SF 298) within three (3) months and one (1) week after the

option exercise date. The COR shall review the draft report and return it to the Contractor within seven (7) days of receipt with

comments.  The Contractor shall submit one (1)  final "Scientific and Technical Report" (with the completed SF 298) within fourteen (14)

days of receipt of draft comments.

Note:  The Phase I, Option Period "Scientific and Technical Report" can be an addendum to the Phase I, Basic Period "Scientific and

Technical Report," but it must discuss the work accomplished during the Phase I, Option Period, and explain how the Option Period effort

ties into the Basic Period work and the planned Phase II effort.

       c. These  instructions apply to both Basic Period and Option Period Technical Reports:  Complete the reports IAW DID DI-MISC

80711A, "Scientific and Technical Reports."

The COR is responsible for accepting or rejecting the draft and final reports, and for submitting the approved final report to the

Defense Technical Information Center (DTIC), in Ft. Belvoir, VA.   See the data item description (DI-MISC-80711A), at the internet

address below, for instructions on completing the required report.  (Note Tailoring:  Insert tailoring instructions, if any)

http://astimage.daps.dla.mil/docimages/0002\27\88\80711A.PD4

You may download the SF 298 form,  from the following internet address:

                                                                                http://www.dtic.mil/dtic/forms/sf298template.doc
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 You may download basic instructions for completing the SF 298 form, from the following internet address:

                                                                                  http://www.dtic.mil/dtic/forms/SF298_MS67.doc

  Here are some additional instructions for completing the SF 298 form, that apply when submitting reports under the SBIR Program:

             For each unclassified report, the Contractor shall fill in Block 12a (Distribution/Availability Statement) of the SF 298

with one of the following statements:

                (a)  Approved for public release; distribution unlimited.

                (b)  Distribution authorized to U.S. Government Agencies only; contains proprietary information

             Note:  After reviewing the Contractor's entry in Block 12a, TACOM has final responsibility for assigning a distribution

statement.

             Block 13 (Abstract) of the SF 298 must include the first sentence, "Report developed under SBIR contract for topic (insert

topic number) ."  The abstract must identify the purpose

             of the  work and briefly describe the work carried out, the finding or results, and the potential applications of the

effort.  Since the Department of Defense (DOD) will be publishing

             the abstract, it must not contain any proprietary or classified data.

             Block 14 (Subject Terms) of the SF 298 must include the term "SBIR Report."

       d.  Prepare the reports in the Contractor's format.  Submit the reports using any of the following electronic formats:

            (1)  Files readable using these Microsoft* 97 Office Products (TACOM can currently read OFFICE 97* and lower):  Word, Excel,

PowerPoint, or Access.  Spreadsheets must be sent in a file format that includes all formulae, macro and format information.  Print

image is not acceptable.  Executable files, other than self-extracting compressed files, are unacceptable.

            (2)  Files in Adobe PDF (Portable Document Format).  Scanners should be set to 200 dots per inch.

            (3)  Files in HTML (Hypertext Markup Language).  HTML documents must not contain active links to live Internet sites or

pages.  All linked information must be contained within your electronic report, and be accessible offline.

            (4)  Other electronic formats.  Before preparing your report in any other electronic format, please e-mail the COR, with an

e-mail copy-furnished to amsta-idq@tacom.army.mil, to obtain a decision as to the format's acceptability.  This e-mail must be received

by the COR not later than ten calendar days before the draft report's due date.

All alternate methods must be a no cost to the Government.

NOTES:     (a)  The above formats may be submitted in compressed form using self-extracting files.

                   (b)   Files may be read-only, password protected.

       e.  Acceptable media:  The Contractor shall submit reports via e-mail.  If e-mail is not workable, other acceptable media include

3  inch disk or 650 megabyte CD ROM.  Identify the software application and version used to create each file submitted.

            (1)  E-MAIL.  Maximum size of each e-mail message shall be three and one-half (3.5) megabytes.  Any compressed files must be

self-extracting, and you must provide appropriate instructions.  You may use multiple e-mail messages if necessary, however, you must

annotate the subject lines in this manner:  "Message 1 of 3, 2 of 3, 3 of 3."

            (2)  3  INCH DISK or CD ROM via U.S. Mail or other carrier.  The Contractor shall label and all submitted disks with the

Contract number,  the Contractor's name and address, and a contact's phone number.

NOTE:  Please select only one medium by which to transmit each report.  For instance, do not submit a report via e-mail and CD ROM.

* Registered Trademark

18. ESTIMATED TOTAL PRICE:

  7

W56HZV-04-C-0139


	SECTION A
	SECTION B
	SECTION C
	SECTION D
	SECTION E
	SECTION F
	SECTION G
	SECTION H
	SECTION I
	SECTION J

